

Details of Contracts awarded during the year 2007-08 & 2008-09

COSTING Rs. 1 CRORE AND ABOVE

Engineering Department

Sl. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry.	Date of Publication of NIT.	Type of Bidding Single/twice Bid system.	Last date of receipt of tender.	Nos. of tenders Received.	Nos. & Name of Parties qualified after technical evaluation.	Nos. & Names of parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/ evaluated	Contract No & date.	Name of Contractor.	Value of contract. (Rs.)	Scheduled date of completion of supplies.
1	DRM/Engg/RNC/36/2007 Dt.17/05/2007	Supplying, Stacking of 30,000 Cum, 50mm gauge machine crushed hard stone track ballast at goods siding Ramgarh and loading/ unloading and spreading the same on Rly. Track after carrying out extension of Ballast depot at Ramgarh.	Open	25/05/07	Single	27/06/07	01	01 A.K. Construction	Nil	Yes	TB/57/07/OT Dt.29/08/07	A.K. Construction	2,90,46,631/-	28/09/08
2	DRM/Engg/RNC/42/2007 Dt.29/06/2007	Supplying, Spreading of 40,000 Cum ballast for Deep screening in location 428/1-2, 431/1-2, 467-440, 479/1-486/1, 500/9-539, 545-554 in Hatia-Orga section and extension of Nuagaon(NXN) ballast depot line 150 mt. at Nuagaon (NXN)..	Open	06/07/07	Single	08/08/07	01	01 M/s B.K. Construction Co.	Nil	Yes	TB/71/07/OT Dt.12/10/07	M/s B.K. Construction Co.	3,41,65,995/-	11/09/08
3	DRM/Engg/RNC/33/2007 Dt.02/05/2007	Repairs to roof leakage, ceiling, damaged wall, masonry, over head tank with water supply pipe line, balcony etc of staff qtrs. at HTE Rly. Colony for Qtrs. DS/I/16A to L, DS/I/45A to L & DS/I/48A to L to DS/I/50/A to L (Total 384 Units)	Open	09/05/07	Single	13/06/07	01	01 Chandra Construction	Nil	Yes	TB/52/2007 Dt.27/11/07	Chandra Construction	1,13,07,295/-	26/05/08

Sl. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry.	Date of Publication of NIT.	Type of Bidding Single/twice Bid system.	Last date of receipt of tender.	Nos. of tenders Received.	Nos. & Name of Parties qualified after technical evaluation.	Nos. & Names of parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/evaluated	Contract No & date.	Name of Contractor.	Value of contract. (Rs.)	Scheduled date of completion of supplies.
4	DRM/Engg/RNC/10/2008 Dt.15/01/2008	Hatia:- Repairs to kitchen slab, sink, Floor of kota stone and wall tiles in Bathroom and toilet of Type-I and Type-II double storey quarters at Hatia Settlement.	Open	19/01/08	Single	05/03/08	01	01 Bhrigujee Construction	Nil	Yes	TB/20/08/OT Dt.22/07/08	Bhrigujee Construction	1,81,44,167/-	21/05/09
5	DRM/Engg/RNC/29/2008 Dt.21/02/2008	Repairs to level crossing gates to improve visibility, road surface and other ancillary works in Ranchi Division	Open	27/02/08	Single	Upto 11:00 hrs on 11/04/08	01	01 M/s G.S. Malhotra	Nil	Yes	TB/25/08/OT Dt.07/11/08	M/s G.S. Malhotra	4,37,14,220/-	08 months (Excluding Monsoon)
6	DRM/Engg/RNC/25/2008 Dt.13/02/2008	Supply and loading into Railway Wagons/ Hoppers 90,000 Cum of 50mm size machine crushed hard stone ballast at Pakur, Bakudih, Rajgram or other similar quarries for nearest Rly. loading station for Ranchi Division of S.E.Railway for making up maintenance ballast deficiency (Measurement destination.)	Open	27/02/08	Single	28/03/08	01	01 S.B.D. Enterprise	Nil	Yes	TB/22/2008/OT Dt.19/11/08	S.B.D. Enterprise	5,19,30,000/-	18/09/09
7	DRM/Engg/RNC/13/2008 Dt.15/01/2008	Raising of PF No.1, 2 & 3 (560 mtr) to high level, construction of IOW & PWI office and Development of 900 mtr. Kutch road to pucca road at Bano.	Open	19/01/08	Single	20/02/08	01	01 Md. Yasin Construction (P) Ltd.	Nil	Yes	TB/14/2008/OT Dt.23/12/08	Md. Yasin Construction (P) Ltd.	1,06,60,140/-	22/11/09

Sl. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry.	Date of Publication of NIT.	Type of Bidding Single/twice Bid system.	Last date of receipt of tender.	Nos. of tenders Received.	Nos. & Name of Parties qualified after technical evaluation.	Nos. & Names of parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/evaluated	Contract No & date.	Name of Contractor	Value of contract. (Rs.)	Scheduled date of completion of supplies.
8	DRM/Engg/RNC/55/2008 Dt.30/06/2008	Supply of 40000 cum 50 mm gauge hard stone machine crushed ballast at Ramgarh depot including loading and unloading the same into Railway wagons/Hoppers for Ranchi division under the jurisdiction of Sr. DEN(East)/RNC.	Open	05/07/08	Single	06/08/08	01	01 A.K. Construction & Co.	Nil	Yes	TB/43/2008/OT Dt.19/03/09	A.K. Construction & Co.	3,66,69,248/-	18/11/09 Accepted on 16/03/09
9	DRM/Engg/RNC/65/2008 Dt.20/08/2008	Repairs to roof leakage & wall plaster attention to damaged masonry O.H. tank with water supply pipe line balcony etc. of staff Qrs. at Hatia Rly. Colony for Qrs. No.DS/II/31 A to D to DS/II/97 A to D (D/S) Total=268 unit.	Open	29/08/08	Single	30/09/08	01	01 Chandra Construction	Nil	Yes	TB/53/2008/OT Dt.24/03/09	Chandra Construction	1,47,75,412/-	23/03/09 Accepted. 16/03/09
10	DRM/Engg/RNC/23/2009 Dt.15/04/09	Supply of 1,00,000 Cum 50mm gauge hard stone machine crushed track ballast at GundaBihar depot including loading into Rly. wagons/Hoppers and unloading the same for Ranchi Division under the Jurisdiction of Sr.DEN(East)/Ranchi.	Open	22/04/09	Single	22/05/09	01	01 Biswa Ranjan Mahato	Nil	Yes	TB/21/2009/OT Dt.28/07/09	Biswa Ranjan Mahato	7,74,00,000/-	Accepted on 10/07/09
11	DRM/Engg/RNC/26/2009 Dt.27/04/09	Welding of 52 kg 90 UTS, 60 kg 90 UTS & 60 kg 110 UTS rail by AluminoThermit Process under the jurisdiction of DEN (South)/RNC.	Open	01/05/09	Single	03/06/09	01	01 The Indian Thermit Coperation Ltd.	Nil	Yes	TB/26/2009/OT Dt.04/11/09	The Indian Thermit Coperation Ltd.	1,11,39,990/-	03/07/10 Accepted on 17/09/09

Sl. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry.	Date of Publication of NIT.	Type of Bidding Single/twice Bid system.	Last date of receipt of tender.	Nos. of tenders Received.	Nos. & Name of Parties qualified after technical evaluation.	Nos. & Names of parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/ evaluated	Contract No & date.	Name of Contractor	Value of contract. (Rs.)	Scheduled date of completion of supplies.
12	DRM/Engg/RNC/38/2009 Dt.19/05/09	Supply and loading into Railway wagons/hoppers 54000 cum of 50mm size machine crushed hard stone ballast at Pakur quarry siding for Ranchi Division of S.E.Railway.	Open	25/05/09	Single	26/06/09	01	01 S.B.D. Enterprise	Nil	Yes	TB/34/2009/OT Dt.26/11/09	S.B.D. Enterprise	4,51,20,000/-	Accepted on 20/10/09
13	DRM/Engg/RNC/54/2009 Dt.07/07/09	(i) Ramgarh: Extension of PF No.1 as high level and raising of existing ML PF.1 to High level. (ii) Ramgarh:- Development of opposite side of station area with leveling, dressing, fencing etc. and beautification of station area with development of park and Development of station approach road of Ramgarh Cantt. Stn. to facilitate entry and exit from circulating area with separate approach road to parcel etc. under the jurisdiction of ADEN/MURI. (iii) Ramgarh:-Misc. works in connection with model station.(Improvement to drainage system, retaining wall, pitching etc.)	Open	12/07/09	Single	12/08/09	01	01 M/s Krishna Ram	Nil	Yes	TB/49/2009/OT Dt.08/12/09	M/s Krishna Ram	1,48,65,676	09/04/10 Accepted on 01/12/09

Sl. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry.	Date of Publication of NIT.	Type of Bidding Single/twice Bid system.	Last date of receipt of tender.	Nos. of tenders Received.	Nos. & Name of Parties qualified after technical evaluation.	Nos. & Names of parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/ evaluated	Contract No & date.	Name of Contractor	Value of contract. (Rs.)	Scheduled date of completion of supplies.
14	DRM/Engg/RNC/53/2009 Dt.07/07/09	Jhalda:- Modernisation work (Phase-I).	Open	12/07/09	Single	12/08/09	01	01 M/s Raman Kumar Sahu	Nil	Yes	TB/48/2009/OT Dt.10/12/09	M/s Raman Kumar Sahu	1,38,51,581/-	09/05/10 Accepted on 03/11/09
15	DRM/Engg/RNC/56/2009 Dt.09/07/09	Balance work for repairs to cess, trolley refuge from Pakra to ORGA (Km 493.449 to 554.181) under Jurisdiction of ADEN/South/Hatia.	Open	19/07/09	Single	26/08/09	01	01 Devanand	Nil	Yes	TB/52/2009/OT Dt.06/01/10	Devanand	1,01,89,482/-	05/01/11 Accepted on 23/12//09
16	DRM/Engg/RNC/100/2009 Dt.23/09/09	Flattening of cutting with provision of adequate size catch water drain and retaining wall in Rashnia cutting from Km 291/6 to 291/18 between CNI-GDBR section.	Open	30/09/09	Single	30/10/09	01	01 Biswa Ranjan Mahato	Nil	Yes	TB/89/2009/OT Dt.25/02/10	Biswa Ranjan Mahato	3,67,92,910/-	24/10/10 Accepted on 17/02/10
17	DRM/Engg/RNC/132/2009 Dt.23/11/09	Provision of goods terminal facility at NKM Stn. For handling full block rakes in one spur with direct reception and dispatch facility	Open	14/03/09	Single	21/04/09	01	01 Birendra Pratap Singh	Nil	Yes	TB/22/2010/OT Dt.03/06/10	Birendra Pratap Singh	1,00,43,091/-	01/06/10 Accepted on 17/05/10

Mechanical Department

Sl. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry.	Date of Publication of NIT.	Type of Bidding Single/twice Bid system.	Last date of receipt of tender.	Nos. of tenders Received.	Nos. & Name of Parties qualified after technical evaluation.	Nos. & Names of parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/ evaluated	Contract No & date.	Name of Contractor	Value of contract. (Rs.)	Scheduled date of completion of supplies.
1	M/24/Mech. Clg. of RTT/ (TB/Mech./24)/219 dt. 31.01.08	Mechanised cleaning of Round Trip Trains in coaching depot/Hatia	Open	06.02.08	Single	07.03.08	Two	M/s A.L.L. Services under 1 Roof (India) Pvt. Ltd. Mumbai-55	M/s Eureka Forbes Ltd., New Delhi-48	Yes	M/24/Mech.C lg. of RTT/Gardeni ng/ dt. 04.06.08	M/s A.L.L. Services under 1 Roof (India) Pvt. Ltd. Mumbai-55	1,09,64,491/-	14.05.09
2	M/24/Mech. Clg./P. Trains/(TB/Mech./33)/3210 dt.07.11.08	Works contract for Mechanized cleaning of around 58400 numbers (on an average) of primary coaches and Rajdhani coaches at Coaching Depot/Hatia for a period of one year.	Open	07.11.08	Single	16.12.08	Two	(i) M/s Annapurna Utility Services Pvt. Ltd., Ranchi (ii) M/s B.V.G. India Ltd., Pune	Nil	Yes	M/24/Mech. Clg./P. Trains/(TB/Mech./33)/3210 dt. 07.11.08	M/s Annapurna Utility Services Pvt. Ltd., Ranchi	Rs. 1,53,95,700/-	23.02.10
3	M/24/Mech. Clg. of RTT/ (TB/Mech./37)/5190 dt. 09.05.09	Mechanized cleaning of Round Trip Trains and depot premises including gardening in coaching depot/Hatia	Open	14.05.09	Single	08.06.09	Three	(i) M/s A.L.L. Services under 1 Roof (India) Pvt. Ltd. Mumbai-55, (ii) M/s A2Z Maintenance & Engg. Services Pvt. Ltd., Gurgaon (iii) M/s General Society & Information Services Pvt. Ltd., Kolkata-10	Nil	Yes	M/24/Mech.C lg. of RTT/09-11/ dt. 25.08.09	M/s A2Z Maintenance & Engg. Services Pvt. Ltd., Gurgaon	2,23,02,060/-	02.09.11

Sl. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry	Date of Publication of NIT.	Type of Bidding Single/twice Bid system.	Last date of receipt of tender.	Nos. of tenders Received.	Nos. & Name of Parties qualified after technical evaluation.	Nos. & Names of parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/evaluated	Contract No & date.	Name of Contractor	Value of contract. (Rs.)	Scheduled date of completion of supplies.
4	M/24/Mech.Clg/P. Trains/TB/Mech/41)/6758 dt.04.01.10.	Mechanized Cleaning of around 119720 numbers (On an average) of primary coaches and Rajdhani coaches at Coaching Depot/Hatia for a period of two years.	Open	10.01.10	Single	10.02.10	One	M/S Annapurna Utility Services Pvt. Ltd. Ranchi-5.	Nil	Yes	LOA No.M/24/Mech.Clg/119720 coaches dt. 24/28.05.10 .	M/S Annapurna Utility Services Pvt. Ltd. Ranchi-5.	Rs. 3,21,66,600/-	27.05.12

Commercial Department

Contracts Rs.50 LAKHS & ABOVE

Sl. No.	Tender No.	Item/Nature of work	Mode of Tender Enquiry.	Date of Publication of NIT.	Type of Bidding Single/twice Bid system.	Last date of receipt of tender.	Nos. of tenders Received.	Nos. & Name of Parties qualified after technical evaluation.	Nos. & Names of parties not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/ evaluated	Contract No & date.	Name of Contractor.	Value of contract. (Rs.)	Scheduled date of completion of supplies.
1	C-SG/44/Bed Roll/RNC/09, Dt. 09.06.09	Washing of Bed Roll linens of the trains Originating from Ranchi Rly. Station.	Open Tender	12.06.09	Two packet system.	03.07.09	4	1. M/S Shahid Faizan Ahmed & Brothers, Lucknow. 2. M/S India Power Laundry, Mumbai.	1. M/S Om Prakash Upadhyay, HTE & 2. Shivendra	Contract onwarded to lowest tenderer after negotiation.	L.O.A. No. C-SG/44/Bed Roll/RNC/09 Dt.13.0809	M/S India Power Laundry, Mumbai.	Rs. 1,51,85,426/-	-
2	C-SG/44/Bed Roll/HTE/09, Dt. 29.11.07	Washing of Bed Roll linens of the trains Originating from Hatia Rly. Station.	Open Tender	14.06.09	Two packet system.	06.07.09	3	1. M/S Shahid Faizan Ahmed & Brothers, Lucknow. 2. M/S India Power Laundry, Mumbai.	1. M/S Om Prakash Upadhyay, HTE	Contract on awarded to lowest tenderer after negotiation.	L.O.A. No. C-SG/44/Bed Roll/HTE/09 Dt.14.08.09	M/S Shahid Faizan Ahmed & Brothers, Lucknow.	RS. 2,90,14,362/-	-
3	C/RNC/Stn.CLN/33/09, Dt. 07.05.09	Mechanized cleaning and up keep of Ranchi Rly. Station.	Open Tender	17.05.09	Two packet system.	25.06.09	2	1. Annapurna utility services Pvt. Ltd. RNC	1. M/S Mohan Kumar, Dhurwa, RNC	Awarded to lowest tenderer.	L.O.A No. C/RNC/Stn./Cln./33/09, Dt. 17.07.09	Annapurna utility services Pvt. Ltd. RNC	Rs. 56,88,000/-	-